# SUBASTA

AFI-BP-22-044-ACT

NOMBRE DEL PROYECTO

ACT Luchetti Complex, Building AB CD E F G H | Bayamon

AFl - SUBASTAS - 15 de enero de 2023

MUNICIPIO

Bayamon

FECHA ANUNCIO

03-Jan-23

FECHA APERTURA

01-Feb-23

ESTATUS

APERTURA

FECHA
NOTIFICACION

COMPANIA ADJUDICADA

CUANTIA

AFI-BP-22-049-ACT

ACT 338939 Embellecimiento Y Ornato, Calle Calaf San Juan

San Juan

21-Nov-22

22-Dec-22

ADJUDICADA

17-Jan-23

C-E-M Group, LLC

$2,197,267.00

AFI-BP-22-053

AFI-BP-22-056

Seismic Evaluation and Retrofit Design of South Region Schools
(Ground Zero) for One (1) School, Maria Archeval Salamo de
Valdes at The Municipality of Ponce, Puerto Rico

Ponce

28-Oct-22

22-Nov-22

CANCELADA

Seismic Evaluation and Retrofit Design of South Region Schools
(Ground Zero) For Four (4) Schools, Eduardo Neumann Gandia,
Librado Net, Rodulfo Del Valle, Hemeterio Colon, at The
Municipality of Ponce, Puerto Rico

Ponce

28-Oct-22

18-Nov-22

Seismic Evaluation and Retrofit Design of South Region Schools
(Ground Zero) For Three (3) Schools, Josefina Boya, Ernesto
Ramos Antonini, Jaime L Drew, at The Municipality of Ponce,
Puerto Rico

Ponce

28-Oct-22

18-Nov-22

ADJUDICADA

26-Jan-23

04-Jan-23

N/A

N/A

CB Engineering, LLC

$235,677.18

AFI-BP-22-057

Seismic Evaluation and Retrofit Design of South Region Schools
(Ground Zero) For Three (3) Schools, Juan Morel Campos
(Musica), Andres Grillasca Salas, Dr. Pedro Albizu Campos, at The
Municipality of Ponce, Puerto Rico

Ponce

28-Oct-22

18-Nov-22

ADJUDICADA

04-Jan-23

CB Engineering, LLC

$313,751.01

AFI-BP-22-064

Programa Construccion Reduccion Vulnerabilidad Sismica
Columnas Cortas Presentes 4 Escuelas OMEP AEP Municipio
Humacao

Humacao

23-Nov-22

22-Dec-22

ADJUDICADA

04-Jan-23

Lork Contractors, Corp.

$666,263.00

AFI-BP-22-067-ACT

ACT Regional Office Mayagiiez Improvements Project DR4339PR
PRHTA Project No 85976 DI No 155674 Regional Office & DI No
155675 Material Testing Laboratory.

Mayagiiez

10-Nov-22

16-Dec-22

CANCELADA

04-Jan-23

N/A

N/A

AFI-BP-22-068-ACT

ACT Maintenance Office 181847 Highway Patrol and Police
Station Ceiba.

Ceiba

10-Nov-22

13-Dec-22

ADJUDICADA

04-Jan-23

RV Engineering Group, Corp.

$538,871.07

AFI-BP-22-072

PRDE FAAST PROGRAM ISLANDWIDE IMPROVEMENT AND
REPAIR IN (2) TWO SCHOOLS AT ARECIBO AND MANATI
MUNICIPALITIES.

Arecibo y Manati

23-Nov-22

22-Dec-22

ADJUDICADA

PRDE FAAST PROGRAM ISLANDWIDE IMPROVEMENT AND
REPAIR IN (2) TWO SCHOOLS AT LARES MUNICIPALITY.

Lares

02-Dec-22

29-Dec-22

11-Jan-23

Lasalle Construction Group, LLC.

$2,133,712.85

1of5



GOBIERNO DE PUERTO RICO

AUTORIDAD PARA EL FINANCIAMIENTO DE LA INFRAESTRUCTURA DE PUERTO RICO

AFl - SUBASTAS - 15 de enero de 2023

FECHA

# SUBASTA NOMBRE DEL PROYECTO NOTIFICACION

MUNICIPIO FECHA ANUNCIO FECHA APERTURA ESTATUS COMPANIA ADJUDICADA CUANTIA

PRDE FAAST PROGRAM ISLANDWIDE IMPROVEMENT AND
REPAIR IN (3) THREE SCHOOLS AT VEGA ALTA AND VEGA BAJA Vega Alta y Vaga Baja 02-Dec-22 29-Dec-22
MUNICIPALITIES.

PRDE FAAST PROGRAM ISLANDWIDE IMPROVEMENT AND
REPAIR IN (1) ONE SCHOOL AT HATILLO MUNICIPALITY.

Hatillo 02-Dec-22 29-Dec-22

PRDE FAAST PROGRAM ISLANDWIDE IMPROVEMENT AND
AFI-BP-22-076 Arecibo 12-Dec-22 26-Jan-23 APERTURA

REPAIR IN (1) ONE SCHOOL AT ARECIBO MUNICIPALITY.

PRDE FAAST PROGRAM ISLANDWIDE IMPROVEMENT AND ..
Naranjito, Toa Alta y

AFI-BP-22-077 REPAIR IN (4) FOUR SCHOOLS AT NARANJITO, TOA ALTA AND Orocovis 12-Dec-22 26-Jan-23 APERTURA
OROCOVIS MUNICIPALITIES.
PRDE FAAST PROGRAM ISLANDWIDE IMPROVEMENT AND

AFI-BP-22-078 REPAIR IN (2) TWO SCHOOLS AT CAGUAS AND CIDRA Caguas y Cidra 21-Dec-22 30-Jan-23 APERTURA
MUNICIPALITIES.
PRDE FAAST PROGRAM ISLANDWIDE IMPROVEMENT AND 5

Las Piedras, Naguabo

AFI-BP-22-079 REPAIR IN (2) TWO SCHOOLS AT NAGUABO AND VIEQUES Vieques 03-Jan-23 01-Feb-23 APERTURA

MUNICIPALITIES. yvieq

PRDE FAAST PROGRAM ISLANDWIDE IMPROVEMENT AND
AFI-BP-22-088 Villalb 21-Dec-22 30-Jan-23
REPAIR IN (1) ONE SCHOOL AT VILLALBA MUNICIPALITY. Haiba ec an APERTURA

Seismic Evaluation & Retrofit Design South Region Schools
(Ground Zero) (4) Schools, San Patricio, Francisco Ramos Sdnchez,
Bernardo Gonzdlez Colon, & Maria Libertad Gomez,
Municipalities of Jayuya & Utuado, PR

Seismic Evaluation & Retrofit Design of South Region Schools
(Ground Zero) (5) Schools, Luis Muioz Rivera, Almdcigo Alto Il,
Jaime Castarier, Santiago Negroni, & Luisa Monsegur Vélez,
Municipality of Yauco, PR

Jayuya y Utuado 17-Nov-22 16-Dec-22

Yauco 05-Dec-22 11-Jan-23

Segunda Etapa Instalacion Linea de Agua Potable Parcelas
Nuevas Comunidad Pajita Falcon Barrio Bayamoncito Municipio Aguas Buenas 02-Dec-22 11-Jan-23
Aguas Buenas

Professional Service for Geothechnical Subsoil Study, Plaza el

AFI-BP-22-094
g Cortijo-La Loiza Lots, Loiza Street, San Juan

San Juan 02-Dec-22 24-Jan-23 APERTURA
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Seismic Evaluation & Retrofit Design of South Region Schools
(Ground Zero) of Four (4) Schools, Francisco Maria Quifiones, San German y Juana
Henry W Longfellow, Mariano Abril, Lauro Gonzdlez Hijo, at the Diaz

Mun. of San German & Las Marias, PR

05-Dec-22 11-Jan-23

Seismic Evaluation and Retrofit Design of South Region Schools
(Ground Zero) of Two (2) Schools, Manuel Ferndndez Juncos,
Rutherford B Hayes, at the Municipality of Juana Diaz, Puerto
Rico.

Seismic Evaluation and Retrofit Design of South Region Schools -

Juana Diaz 05-Dec-22 11-Jan-23

(Ground Zero) of Two (2) Schools, Manuel A Barreto, and Rafael Mayagiiez 05-Dec-22 11-Jan-23
Martinez Nadal, at the Municipality of Mayagiiez, Puerto Rico.

Seismic Evaluation and Retrofit Design of South Region Schools
(Ground Zero) of Three (3) Schools, Segundo Ruiz Belvis, Maria
Luisa Arcelay, and Maria Dolores Faria, at the Municipality of
Mayagiiez, Puerto Rico.

Mayagiiez 05-Dec-22 11-Jan-23

Desmantelamiento Estructura Acero, Losa De Piso y Cimientos
AFI-BP-22-102 De Hormigon. Disposicion Escombros Fuera De La Propiedad Del Guaynabo 15-Dec-22 30-Jan-23 APERTURA
Centro Internacional De Mercadeo Barrio Pueblo, Guaynabo.

AFI-BP-22-103 Demolition of Interiors of An Ex:stlr.rg Building, Ave. Constitucion, San Juan 15-Dec-22 30-Jan-23 APERTURA
San Juan, Departamento del Trabajo y Recursos Humanos.

FASE Il Programa Diseiio Construccién Reduccion de
Vulnerabilidad Sismica Columnas Cortas Presentes 5 Escuelas Bayamon y Comerio 12-Dec-22 10-Jan-23
OMEP AEP municipios Bayamoén Comerio

FASE Il Programa Disefio Construccion Reduccion de
Gurabo, Juncos y San

AFI-BP-22-105 Vulnerabilidad Sismica Columnas Cortas Presentes 3 Escuelas Lortenzo 15-Dec-22 19-Jan-23 APERTURA
OMEP AEP municipios Gurabo, Juncos y San Lorenzo
AFI-BP-22-106 RFP Disefio y Construccion Mejoras Interiores Edificio PRITS San Juan 16-Dec-22 27-Jan-23 APERTURA

Programa Disefio & Construccion Reduccion Vulnerabilidad
AFI-BP-22-107 Sismica Columnas Cortas Fase Il Presentes 4 Escuelas de OMEP & Bgyamon 15-Dec-22 19-Jan-23 APERTURA
AEP, Municipio de Bayamon.

30f5



o GOBIERNO DE PUERTO RICO

I~

9

# SUBASTA

NOMBRE DEL PROYECTO

PRHTA REGIONAL OFFICE MAYAGUEZ IMPROVEMENTS PROJECT

AUTORIDAD PARA EL FINANCIAMIENTO DE LA INFRAESTRUCTURA DE PUERTO RICO

AFl - SUBASTAS - 15 de enero de 2023

MUNICIPIO

FECHA ANUNCIO

FECHA APERTURA

ESTATUS

FECHA

NOTIFICACION COMPANIA ADJUDICADA

CUANTIA

Warehouse - Content Canovanas Dead File Warehouse Caguas

AFI-BP-23-001-ACT M 13-Jan-23 13-Feb-23 APERTURA
Regional Office & DI 155675 Material Testing Laboratory ayaguez an €
Programa de Disefio Construccion Reduccion Vulnerabilidad

AFI-BP-23-002 Sismica Columnas Cortas Fase Il Presentes 2 Escuelas AEP Cayey y Guaynabo 10-Jan-23 07-Feb-23 APERTURA
municipios Cayey & Gurabo
Programa de Disefio Construccion Reduccion Vulnerabilidad

AFI-BP-23-003 Sismica Columnas Cortas Fase Il Presentes 2 Escuelas OMEP AEP Toa Baja 10-Jan-23 07-Feb-23 APERTURA
municipios Toa Baja
Programa de Diseno Construccion Reduccion Vulnerabilidad

AFI-BP-23-004 Sismica Columnas Cortas Fase Il Presentes 2 Escuelas OMEP AEP Bayamon 10-Jan-23 07-Feb-23 APERTURA
municipio Bayamon
Seismic Evaluation and Retrofit Design South Region Schools .

AFI-BP-23-005 P /! Utuad 13-Jan-23 13-Feb-23 APERTURA
Ground Zero 2 Schools Municipalities Pefiuelas & Utuado PR enuelas y Utuado an €
Seismic Evaluation and Retrofit Design of South Region Schools

AFI-BP-23-006 Jayuya 13-Jan-23 13-Feb-23 APERTURA
Ground Zero 4 Schools Municipality Jayuya PR yuy
Seismic Evaluation and Retrofit Design of South Region Schools ,

S . Juana Diaz y Sabana

AFI-BP-23-007 Ground Zero 3 Schools Municipalities Juana Diaz & Sabana Grande 13-Jan-23 13-Feb-23 APERTURA
Grande PR
ACT 1 Maii ice 1 4 Mail Facili

AFI-BP-23-008-ACT CT 155650 Maintenance Office 155654 Maintenance Facility Caguas PROXIMA A PUBLICAR
Caguas

AFI-BP-23-009-ACT  |ACT 155680 Machine Shop 155682 Machine Shop Salinas PROXIMA A PUBLICAR

1 . ice 1 . ina L

AFI-BP-23-010-ACT ACT 155677 Regional Office 155678 Material Testing Laboratory Ponce PROXIMA A PUBLICAR
Ponce
ACT Regional Office Material Testing Laboratory Manati ACT

AFI-BP-23-011-ACT Facilities Workshop Arecibo ATI Building San Juan Dead File Mamati PROXIMA A PUBLICAR
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ACT 274012 Dead File Warehouse - Archeology Collection
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FECHA ANUNCIO
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(1) SCHOOL AT GUAYNABO MUNICIPALITY

AFI-BP-23-012-ACT Canovanas PROXIMA A PUBLICAR
Canovanas
Remodelacion al sistema del “Building Management System

AFI-BP-23-013 San Juan PROXIMA A PUBLICAR
(BMS)” del Hospital del Centro Comprensivo de Cdncer.

AFI-BP-23-014 Repaf’ac:on de Ductos del Slste:*ma de ;lt\lre Acondicionado del san Juan PROXIMA A PUBLICAR
Hospital del Centro Comprensivo de Cdncer

AFI-BP-23-015 lnlrpermeab:hzaaon del Hospital del Centro Comprensivo de San Juan PROXIMA A PUBLICAR
Cancer.
PRDE FAAST PROGRAM ISLANDWIDE IMPROVEMENT AND

AFI-BP-23-016 P PROXIMA A PUBLICAR
REPAIR IN (2) SCHOOLS AT PONCE MUNICIPALITY once

AFI-BP-23-017 PRDE FAAST PROGRAM ISLANDWIDE IMPROVEMENT AND Yauco PROXIMA A PUBLICAR
REPAIR IN (1) SCHOOL AT YAUCO MUNICIPALITY
PRDE FAAST PROGRAM ISLANDWIDE DESIGN OF SELECTIVE

AFI-BP-23-018 ITEMS, CONSTRUCTION, REPAIRS & OTHER IMPROVEMENTS IN Las Piedras PROXIMA A PUBLICAR
(1) SCHOOL AT LAS PIEDRAS MUNICIPALITY
PRDE FAAST PROGRAM ISLANDWIDE DESIGN OF SELECTIVE

AFI-BP-23-019 ITEMS, CONSTRUCTION, REPAIRS & OTHER IMPROVEMENTS IN Cayey PROXIMA A PUBLICAR
(1) SCHOOL AT CAYEY MUNICIPALITY
PRDE FAAST PROGRAM ISLANDWIDE DESIGN OF SELECTIVE . i

Aifiasco, Cabo Rojo y

AFI-BP-23-020 ITEMS, CONSTRUCTION, REPAIRS & IMPROVEMENTS IN (3) Rincon PROXIMA A PUBLICAR
SCHOOLS AT ANASCO, CABO ROJO & RINCON MUNICIPALITIES
PRDE FAAST PROGRAM ISLANDWIDE DESIGN OF SELECTIVE

AFI-BP-23-021 ITEMS, CONSTRUCTION, REPAIRS & OTHER IMPROVEMENTS IN Juana Diaz PROXIMA A PUBLICAR
(2) SCHOOLS AT JUANA DIAZ MUNICIPALITY
PRDE FAAST PROGRAM ISLANDWIDE DESIGN OF SELECTIVE

AFI-BP-23-022 ITEMS, CONSTRUCTION, REPAIRS & OTHER IMPROVEMENTS IN Guaynabo PROXIMA A PUBLICAR

TOTAL $6,085,542.11
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